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CONTRACTOR TO PROVIDE THIRD PARTY BALANCING
PER SPECIFICATIONS. SYSTEM TO BE BALANCED PER
PLAN.

CONTRACTOR TO INSTALL ALL DUCTWORK PER
DETAILS M4.0. SPECIFICATIONS AND ASHRAE
STANDARDS.

CONTRACTOR TO LOCATE DUCTS AS HIGH AS
POSSIBLE WHEN INSTALLING NEW DUCTS KEEP ALL
DUCTS OUT OF SERVICE AREAS OF ALL EQUIPMENT.

CONTRACTOR TO COORDINATE ELECTRICAL
REQUIREMENTS WITH ELECTRICAL CONTRACTOR PRIOR
TO ORDERING EQUIPMENT.

CONTRACTOR TO PROVIDE OFFSETS AS REQUIRED TO
ROUTE DUCT WORK AROUND FRAMING AND OTHER
TRADES, PER SPECIFICATIONS.

CONTRACTOR TO REFER TO LEGEND SHEET M4.0.

CONTRACTOR TO REFER TO ARCHITECTURAL SHEETS
FOR DIFFUSER LOCATIONS.

CONTRACTOR TO PAINT ALL EXPOSED DUCTS, SEE
ARCHITECTURAL SPECIFICATIONS.
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@ CONTRACTOR TO PROVIDE SUPPLY/RETURN

CONCENTRIC KIT FOR ROOFTOP UNIT, DUCT DOWN
FROM UNIT TO CONCENTRIC. UNIT TO DISCHARGE AIR
EVENLY IN FOUR DIRECTIONS AND RETURN IN THE
CENTER. LOCATE REMOTE SENSOR ON COLUMN NEAR
UNIT. LOCATE THERMOSTAT CONTROL IN IT ROOM.

@ CONTRACTOR TO PROVIDE RADIANT HEATER ABOVE

WORK AREA, LOCATE 60 MINUTE TIMER SWITCH AT
WORK STATION. INSTALL RADIANT HEATERS PER
MANUFACTURER.

@ CONTRACTOR TO PROVIDE UNIT HEATER IN

WAREHOUSE, PROVIDE THERMOSTAT FOR FREEZE
PROTECTION, SET AT 55 DEGREES F. HANG UNIT
HEATERS AS HIGH AS POSSIBLE AND OUT OF
FORKLIFT TRAFFIC AREAS. INSTALL PER
MANUFACTURER. PROVIDE CONCENTRIC FLUE/VENT KIT
EXTEND UP THROUGH ROOF, MAINTAIN 10 FOOT
MINIMUM FROM ANY OSA INTAKE.

REFER TO DETAIL 2/M3.0 FOR ENLARGED PLAN OF
THIS AREA.

REFER TO DETAIL 1/M3.0 FOR ENLARGED PLAN OF
THIS AREA.

CONTRACTOR TO PROVIDE 24x18" DUCT UP TO
EXHAUST FAN ON ROOF, PROVIDE WITH INTERMATIC
STO1 OR APPROVED TIME SWITCH. LABEL SWITCH
"WAREHOUSE EXHAUST FAN". TERMINATE END OF
DUCT WITH 1/4” WIRE MESH SCREEN.

DEFERRED SUBMITTALS

The following are understood to be deferred submittals in
accordance with OSSC 107.3.4.1.

MECHANICAL EQUIPMENT ANCHORAGE

Deferred submittals must be reviewed by the design
professional in responsible charge prior to submitting to
the City.

Per OAR 918-050-0170 Statewide Fee Methodology for
Deferred Submittals : A fee charged for processing and
reviewing deferred plan submittals shall be based on the
value of the particular deferred portion or portions of the
project, with a set minimum fee. This fee is in addition to
the project plan review fee based on the total project
value.

For the COE, this fee is determined to be an amount
equal to 35% of the building permit fee calculated on the
specific value of each deferred submittal item of the
project, with a minimum fee of $219.50 for commercial.

Please provide the valuation for this deferred submittal
work when it is submitted for review.
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ITECTURE INC

8380 SW NYBERG ST.
SUITE B

TUALATIN, OR 97062

P 503.352.4987
www.novakarchitecture.com
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WILCO EUGENE
WITITTH & WILLOW CREEK
EUGENE, OREGON 97402

200 INDUSTRIAL WAY

MT. ANGEL, OR 97362
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